[bookmark: _GoBack] Storm Ciara and Dennis – Urgent Damages 
Highways
	District
	Road Name and Number
	Location
	Details of the Damage
	Proposed works
	Total Estimate

	Carriageway works

	Wyre
	U5279 Walmsley Bridge Lane, Barnacre
	50m from bridge (25m collapse length)
	20m high Landslip and embankment collapse
	Rebuild embankment and repair the landslip 
	£393,120

	Burnley
	A646 Burnley Road
	281m south west of Dean Farm, Cliviger 
	The road is showing signs of subsidence in the same location it subsided after the 2015 Boxing Day Floods. The tarmac has split and dropped noticeably.
	Temporary traffic signals to ensure road users safety.  Works will include piling the area to add stability to allow the reconstruction of the carriageway and footway.
	£343,980

	Preston
	C353 Oakenclough Road
	Adjacent junction with Bleasdale Lane
	Carriageway edge deterioration due to wash out
	Carriageway reconstruction
	£6,143

	Drainage Works

	South Ribble
	U13027 Bells Lane, Hoghton
	Culvert over Black Brook
	Culvert and Road Collapse
	Reconstruct culvert and road
	£110,565

	TOTAL
	£853,808



Bridges and Structures
	District
	Structure Name and Number 
	Location
	Details of the Damage
	Proposed works
	Total Estimate

	Chorley
	Rivington Reservoir retaining wall
	A673 Bolton Road, Adlington
	35m section of retaining wall collapse. Traffic Management in place, one lane working. Drainage also collapsed. 
	Take down, step back at 45 degrees and rebuild + reinstate. Geotech and drainage surveys required. Reinstate lighting column
	£333,000

	Ribble Valley
	Sawley River Retaining Wall
	Sawley, Ribble Valley
	Approx. 35m of wall has been undermined due to scour washout, causing a large crack to appear in the carriageway. Wall condition is deteriorating.
	BT pole needs to be relocated. 35m length of wall requires a full rebuild.  Some rock bags are needed urgently for temporary protection.
	£250,000

	Ribble Valley
	6605B1 Coplow Brook
	West Bradford Road, between Waddington and West Bradford
	The condition of the already deteriorated drystone arch has worsened since the recent storms. Parts of the bridge may collapse imminently.
	The only viable option is a full replacement with a reinforced concrete box culvert.
	£200,000

	TOTAL
	£783,000



